Annex 7a Policy Schedule

ICGB — EAR Policy wording

ICGB

ERECTION ALL RISKS

THIRD PARTY LIABILITY

AND

DELAY IN START-UP

INSURANCE
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ICGB EAR

POLICY SCHEDULE FOR SECTIONSI AND I11

POLICYHOLDER

ICGB SA.

INSURED

Policyholder , the shareholders of the Policyholder and their respective
subsidiaries and affiliates of any tier, their respective parents and
subsidiaries of any tier, Contractors, Subcontractors, Suppliers (for on-site
activities only), Consultants, Designers, Project Supervisors and all other

participants in the Project.

PROJECT

Construction of a gas pipeline between Komotini (GR) and Stara Zagora

(BG)

LOCATION

Greece and Bulgaria.

SUMSI

NSURED/LIMITSOF LIABILITY

Section | —PHYSICAL DAMAGE

1) Works — Contract Price € 236.500.000
2) Existing Property € [8.000.000]
3) Removal of Debris and clean-up € 5.000.000

4) Site constructional machinery and
equipment

€ 500.000 — on a first
loss basis.

Section Il —=THIRD PARTY LIABILITY

Third Party Liability (general and cross

€ 25.000.000 e.c.

liability). occurrence
EXCESSES AND DEDUCTIBLES
Section | —-PHYSICAL DAMAGE a) Flood, earthquake 2% of VARTOL with

Min. € 800.000 and
Max. 3.000.000 €

b) Physical damage occurred during Testing 200.000 €
and Commissioning
¢) HDD/River Crossing 10% VARTOL with

Min. 100.000 €

d) All other Losses

100.000 €

Section Il —=THIRD PARTY LIABILITY

Physical damage only

100.000 €

PERIOD OF INSURANCE

From 00.00 hrs on [date] to 24.00 hrs on [date] plus 24 months extended maintenance
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ICGB EAR

POLICY SCHEDULE FOR SECTION Il —=DELAY IN START-UP

POLICYHOLDER

ICGB SA.

INSURED Policyholder , the shareholders of the Policyholder for their
rights and interests

PROJECT Construction of a pipeline between Komotini (GR) and Stara
Zagora (BG)

LOCATION Greece, Bulgaria

PERIOD OF INSURANCE

From [e], to [®], both days inclusive.

SCHEDULED START-UP DATE
(HANDOVER FOR USE DATE)

[e]

SUMSINSURED

DSU — € 19.985.000
PERIOD OF INDEMNITY
Pol — 12 months

WAITING PERIOD

45 days in aggregate for all events contributing to the delay

Insured:

Insurer:
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