Annex 7a Policy Schedule

**ICGB**

**ERECTION ALL RISKS**

**THIRD PARTY LIABILITY**

**AND**

**DELAY IN START-UP**

**INSURANCE**

# POLICY SCHEDULE FOR SECTIONS I AND III

| | | |
|---|---|---|
| **POLICYHOLDER** | ICGB SA. | |
| **INSURED** | Policyholder , the shareholders of the Policyholder and their respective subsidiaries and affiliates of any tier, their respective parents and subsidiaries of any tier, Contractors, Subcontractors, Suppliers (for on-site activities only), Consultants, Designers, Project Supervisors and all other participants in the Project. | |
| **PROJECT** | Construction of a gas pipeline between Komotini (GR) and Stara Zagora (BG) | |
| **LOCATION** | Greece and Bulgaria. | |
| **SUMS INSURED/LIMITS OF LIABILITY** | | |
| **Section I – PHYSICAL DAMAGE** | 1) Works – Contract Price | € 236.500.000 |
| | 2) Existing Property | € [8.000.000] |
| | 3) Removal of Debris and clean-up | € 5.000.000 |
| | 4) Site constructional machinery and equipment | € 500.000 – on a first loss basis. |
| **Section II – THIRD PARTY LIABILITY** | Third Party Liability (general and cross liability). | € 25.000.000 e.e. occurrence |
| **EXCESSES AND DEDUCTIBLES** | | |
| **Section I – PHYSICAL DAMAGE** | a) Flood, earthquake | 2% of VARTOL with Min. € 800.000 and Max. 3.000.000 € |
| | b) Physical damage occurred during Testing and Commissioning | 200.000 € |
| | c) HDD/River Crossing | 10% VARTOL with Min. 100.000 € |
| | d) All other Losses | 100.000 € |
| | | |
| **Section II – THIRD PARTY LIABILITY** | Physical damage only | 100.000 € |
| **PERIOD OF INSURANCE** | | |
| From 00.00 hrs on [date] to 24.00 hrs on [date] plus 24 months extended maintenance | | |

## POLICY SCHEDULE FOR SECTION II – DELAY IN START-UP

| | |
|---|---|
| **POLICYHOLDER** | ICGB SA. |
| **INSURED** | Policyholder , the shareholders of the Policyholder for their rights and interests |
| **PROJECT** | Construction of a pipeline between Komotini (GR) and Stara Zagora (BG) |
| **LOCATION** | Greece, Bulgaria |
| **PERIOD OF INSURANCE** | From [●], to [●], both days inclusive. |
| **SCHEDULED START-UP DATE (HANDOVER FOR USE DATE)** | [●] |
| **SUMS INSURED** | |
| **DSU –** | € 19.985.000 |
| **PERIOD OF INDEMNITY** | |
| **PoI –** | 12 months |
| **WAITING PERIOD** | |
| 45 days in aggregate for all events contributing to the delay | |

Insured:

_____

Insurer:

_____